

**Procurement of SECURITY SERVICE
MULTI-YEAR CONTRACT**

PB-04-14

Date: 22 July 2014

This Supplemental/Bid Bulletin No. 4, is being issued to further clarify, modify and amend items/specifications in the Bidding Documents in response to clarifications and/or issues raised by the prospective bidders during the Pre-Bid Conference on 11 July 2014, for the aforementioned project.

FROM		TO	
APO – QUEZON CITY			
YEAR	Approved Budget Allocation	YEAR	Approved Budget Allocation
1 st year	PhP 2,625,000.00	1 st year	PhP 2,987,968.56
2 nd Year	PhP 6,300,000.00	2 nd Year	PhP 7,171,119.72
3 rd Year	PhP 6,300,000.00	3 rd Year	PhP 7,171,119.72
Total ABC for 3 years	PhP 15,225,000.00	Total ABC for 3 years	PhP 17,330,206.00

M. Sympson

YEAR	Approved Budget Allocation
1 st year	PHP 2,094,166.70
2 nd Year	PHP 5,026,000.00
3 rd Year	PHP 5,026,000.00
Total ABC for 3 years	PHP 12,146,166.70

YEAR	Approved Budget Allocation
1 st year	PHP 2,096,262.20
2 nd Year	PHP 5,031,029.28
3 rd Year	PHP 5,031,029.28
Total ABC for 3 years	PHP 12,158,320.76

2


3 Schedule of Opening and Submission of Bids - July 23, 2014

Schedule of Opening and Submission of Bids - July 30, 2014


Original Schedule:
 Bid Evaluation – July 24, 2014
 Post Qualification – July 25, 2014
 Issuance of Notice of Award – July 28, 2014
 Contract Signing – July 30, 2014
 Issuance of Notice to Proceed – July 30, 2014

New Schedule:
 Bid Evaluation – July 31, 2014
 Post Qualification – August 3, 2014
 Issuance of Notice of Award – August 4, 2014
 Contract Signing – August 5, 2014
 Issuance of Notice to Proceed – August 7, 2014

Prepared by:


 Beverly Ann C. Olap
 BAC Secretariat

Noted by:


 Merla D. Escobar
 BAC Secretariat - HEAD